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Embassy of the Republic of the Philippines
Pasuguan ng Republika ng Pilipinas

WELLINGTON

Section I. Invitation to Bid
The Philippine Embassy in Wellington, New Zealand through the General Appropriations Act
of 2015 intends to apply the sum of Forty Four Million, Three Hundred Forty Two Thousand,
Nine Hundred Sixty Six Philippine Pesos (Php44,342,966.00) or Nine Hundred Forty Six
Thousand, Six Hundred Sixty Six United States Dollars and 67 cents (US$946,666.67) being
the Approved Budget for the Contract (ABC) to payments under the contract for the “Seismic
Strengthening and Upgrade of the Chancery of the Embassy of the Philippines in Wellington,
New Zealand.” Bids received in excess of the ABC shall be automatically rejected at bid
opening.
The Philippine Embassy in Wellington, New Zealand now invites bids for the said project
located at 50 Hobson St., Thorndon, Wellington, New Zealand 6011. The Project is aimed to
upgrade the old chancery of the Embassy of the Philippines to meet the 100% NBS (New
Building Standard) and provide a safe working environment and upgrade the electrical, security
services, and fire safety as required by New Zealand’s Building Code and to create a warm
inviting place for the transacting public.
In this regard, the Project therefore has the following main objectives:
1. Upgrade the building to achieve 100% NBS (New Building Standard) including the
removal of the brick chimney
2. Meet New Zealand’s Building Code requirement for fire safety and accessibility
3. Upgrade electrical and security services
4. Insulate the building and install a suitable heating and cooling system
5. Enclose the First Floor deck and addition to Ground Floor to create additional space
6. Create separate entry for Consular Services
7. General refurbishments and alterations related to the seismic upgrade work
8. Upgrading of carport and driveway
9. Upgrading and / or relocation of existing toilets
10. Additional toilets (male and female) for the consular area
11. Extension of the Embassy to maximize the lot area allowable under the laws and
procedures of New Zealand and the local government of Wellington
Completion of the Works is required twelve (12) months after the issuance of the Notice of
Award. Bidders should have completed, within ten (10) years from the date of submission and
receipt of bids, a contract similar to the Project. The description of an eligible bidder is
contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders.
The Bids and Awards Committee (BAC) of the Embassy has scheduled the following activities
for the said Project which shall be open only to all interested parties who have purchased the
Bidding Documents:
Pre-Bid Conference
17 March 2016
Thursday, 3:00pm

Deadline for Submission
29 March 2016
Tuesday, 12:00nn

Bid Opening
30 March 2016
Wednesday, 3:00pm

Venue: Sentro Rizal, Embassy of the Philippines, 50 Hobson St. Thorndon, Wellington

Bidding will be conducted through open competitive bidding procedures using nondiscretionary pass/fail criterion as specified in the Implementing Rules and Regulations (IRR)
of Republic Act 9184 (RA 9184), otherwise known as the “Government Procurement Reform
Act”.
Bidding is open to all interested bidders, whether local or foreign, subject to the conditions for
eligibility provided in the IRR of RA 9184.
Interested bidders may obtain further information from Philippine Embassy’s BAC Secretariat
and inspect the Bidding Documents at the address given below during weekdays, from 9:00am
to 4:00pm.
A complete set of Bidding Documents may be purchased by interested Bidders from the
address below and upon payment of a nonrefundable fee for the Bidding Documents in the
amount of Four Hundred Twenty Five United States Dollars (US$425.00). It may also be
downloaded free of charge from the website of the Philippine Government Electronic
Procurement System (PhilGEPS) and the website of the Procuring Entity, provided that bidders
shall pay the fee for the Bidding Documents not later that the submission of their bids.
Bids must be delivered to the address below on or before 29 March 2016, 12:00nn, Tuesday at
the Embassy of the Philippines, 50 Hobson Street, Thorndon, Wellington. All bids must be
accompanied by a bid security in any of the acceptable forms and in the amount stated in ITB
Clause 18.
Bids will be opened in the presence of the bidders’ representatives who choose to attend at the
address below. Late bids shall not be accepted.
The Embassy of the Philippines in Wellington, New Zealand reserves the right to accept or
reject any bid, to annul the bidding process, and to reject all bids at any time prior to contract
award, without thereby incurring any liability to the affected bidder or bidders.
For further information, please refer to:

Ms. Ma. Katrina Ciara P. Garcia
Embassy of the Philippines
50 Hobson Street, Thorndon
Wellington, New Zealand
(04)890-3741,(04) 890-3742
katrina.garcia@philembassy.org.nz
www.philembassy.org.nz

______________________________________

GLENN JOSEPH Q. OBACH
BAC Chairperson

Mr. Marc O’ Bryan M. Asilom
Embassy of the Philippines
50 Hobson Street, Thorndon
Wellington, New Zealand
(04)890-3741,(04) 890-3742
marc.asilom@philembassy.org.nz
www.philembassy.org.nz
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A.
1.

2.

General

Scope of Bid
1.1.

The Philippine Embassy in Wellington, New Zealand, invites bids for the
Seismic Strengthening and Upgrade of the Chancery of the Embassy of the
Philippines in Wellington, New Zealand, located at 50 Hobson St., Thorndon,
Wellington 6011, as described in Section II. Instructions to Bidders.

1.2.

The successful bidder will be expected to complete the Works after 12 months
from the receipt of the Notice of Award.

Source of Funds
The Procuring Entity, through the General Appropriations Act of 2015, has a budget
Forty Four Million, Three Hundred Forty Two Thousand, Nine Hundred Sixty Six
Philippine Pesos (Php44,342,966.00) or Nine Hundred Forty Six Thousand, Six
Hundred Sixty Six United States Dollars and 67 cents (US$946,666.67). It intends to
apply part of the funds received for the Project, as defined in the BDS, to cover
eligible payments under the Contract for the Works.

3.

Corrupt, Fraudulent, Collusive, and Coercive Practices
3.1.

Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders
and contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Funding Source:
(a)

defines, for purposes of this provision, the terms set forth below as
follows:
(i)

"corrupt practice" means behavior on the part of officials in the
public or private sectors by which they improperly and
unlawfully enrich themselves, others, or induce others to do so,
by misusing the position in which they are placed, and includes
the offering, giving, receiving, or soliciting of anything of value
to influence the action of any such official in the procurement
process or in contract execution; entering, on behalf of the
Procuring Entity, into any contract or transaction manifestly
and grossly disadvantageous to the same, whether or not the
public officer profited or will profit thereby, and similar acts as
provided in Republic Act 3019;

(ii)

"fraudulent practice" means a misrepresentation of facts in
order to influence a procurement process or the execution of a
contract to the detriment of the Procuring Entity, and includes
collusive practices among Bidders (prior to or after Bid
submission) designed to establish bid prices at artificial, noncompetitive levels and to deprive the Procuring Entity of the
benefits of free and open competition;
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(iii)

“collusive practices” means a scheme or arrangement between
two or more bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels; and

(iv)

“coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence
their participation in a procurement process, or affect the
execution of a contract;

(v)

“obstructive practice” is
(aa)

deliberately destroying, falsifying, altering or
concealing of evidence material to an administrative
proceedings or investigation or making false statements
to investigators in order to materially impede an
administrative proceedings or investigation of the
Procuring Entity or any foreign government/foreign or
international financing institution into allegations of a
corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party
to prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or
investigation or from pursuing such proceedings or
investigation; or

(bb)

acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or
any foreign government/foreign or international
financing institution herein.

(b)

will reject a proposal for award if it determines that the bidder
recommended for award has engaged in corrupt or fraudulent practices
in competing for the Contract; and

(c)

will declare a firm ineligible, either indefinitely or for a stated period
of time, to be awarded Contract funded by the Funding Source if it at
any time determines that the firm has engaged in corrupt or fraudulent
practices in competing or, or in executing, a Contract funded by the
Funding Source.

3.2.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws
on individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 3.1(a).

3.3.

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 34.

8

4.

Conflict of Interest
4.1.

4.2.

All bidders found to have conflicting interests shall be disqualified to
participate in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of interest
in any of the circumstances set out in paragraphs (d) through (g) below:
(a)

A Bidder has controlling shareholders in common with another Bidder;

(b)

A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

(c)

A Bidder has the same legal representative as that of another Bidder
for purposes of this Bid;

(d)

A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process. This will include a firm or an
organization who lends, or temporarily seconds, its personnel to firms
or organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the project
if the personnel would be involved in any capacity on the same project;

(e)

A Bidder submits more than one bid in this bidding process. However,
this does not limit the participation of subcontractors in more than one
bid;

(f)

A Bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

(g)

A Bidder who lends, or temporary seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the
project, if the personnel would be involved in any capacity on the same
project.

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related to
the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), members of the Technical Working Group (TWG), members of the
BAC Secretariat, the head of the Project Management Office (PMO) or the
end-user unit, and the project consultants, by consanguinity or affinity up to
the third civil degree. On the part of the bidder, this Clause shall apply to the
following persons:
(a)

If the Bidder is an individual or a sole proprietorship, to the Bidder
himself;
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(b)

If the Bidder is a partnership, to all its officers and members;

(c)

If the Bidder is a corporation, to all its officers, directors, and
controlling stockholders; and

(d)

If the Bidder is a joint venture (JV), the provisions of items (a), (b), or
(c) of this Clause shall correspondingly apply to each of the members
of the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this
Clause will result in the automatic disqualification of a Bidder.

5.

Eligible Bidders
5.1.

5.2.

Unless otherwise indicated in the BDS, the following persons shall be eligible
to participate in this Bidding:
(a)

Duly licensed Filipino citizens/sole proprietorships;

(b)

Partnerships duly organized under the laws of the Philippines and of
which at least seventy five percent (75%) of the interest belongs to
citizens of the Philippines;

(c)

Corporations duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the outstanding capital
stock belongs to citizens of the Philippines;

(d)

Cooperatives duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the interest belongs to
citizens of the Philippines; and

(e)

Persons/entities forming themselves into a JV, i.e., a group of two (2)
or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however, that,
in accordance with Letter of Instructions No. 630, Filipino ownership
or interest of the joint venture concerned shall be at least seventy five
percent (75%): Provided, further, that joint ventures in which Filipino
ownership or interest is less than seventy five percent (75%) may be
eligible where the structures to be built require the application of
techniques and/or technologies which are not adequately possessed by
a person/entity meeting the seventy five percent (75%) Filipino
ownership requirement: Provided, finally, that in the latter case,
Filipino ownership or interest shall not be less than twenty five percent
(25%). For this purpose Filipino ownership or interest shall be based
on the contributions of each of the members of the joint venture as
specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.
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(a)

When a Treaty or International or Executive Agreement as provided in
Section 4 of RA9184 and its IRR allow foreign bidders to participate;

(b)

Citizens, corporations, or associations of a country, included in the list
issued by the Government Procurement Policy Board (GPPB), the laws
or regulations of which grant reciprocal rights or privileges to citizens,
corporations, or associations of the Philippines;

(c)

When the Goods sought to be procured are not available from local
suppliers; or

(d)

When there is a need to prevent situations that defeat competition or
restrain trade.

5.3.

Government Corporate Entities may be eligible to participate only if they can
establish that they (a) are legally and financially autonomous, (b) operate
under commercial law, and (c) are not dependent agencies of the GOP or the
Procuring Entity.

5.4.

Unless otherwise provided in the BDS, the Bidder must have completed,
within ten (10) years from the submission of bids, a single contract that is
similar to this Project, equivalent to at least fifty percent (50%) of the ABC
adjusted to current prices using the National Statistics Office consumer price
index.
For this purpose, contracts similar to the Project shall be those described in the
BDS, and completed within the period stated in the Invitation to Bid and ITB
Clause 12.1(a)(iii).

5.5.

The Bidder must submit a computation of its Net Financial Contracting
Capacity (NFCC) or a Commitment from a Universal or Commercial bank to
extend a credit line in its favor if awarded the contract for this project (CLC).
The NFCC, computed using the following formula, must be at least equal to
the ABC to be bid:
NFCC = [(Current assets minus current liabilities) (K)] minus the value of
all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started coinciding with the
contract for this Project.
Where:
K = 10 for a contract duration of one year or less, 15 for a contract
duration of more than one year up to two years, and 20 for a contract
duration of more than two years.
The CLC must be at least equal to ten percent (10%) of the ABC for this
Project. If issued by a foreign bank, it shall be confirmed or authenticated by a
Universal or Commercial Bank. In the case of local government units (LGUs),
the Bidder may also submit CLC from other banks certified by the Bangko
Sentral ng Pilipinas (BSP) as authorized to issue such financial instrument.
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6.

Bidder’s Responsibilities
6.1.

The Bidder or its duly authorized representative shall submit a sworn
statement in the form prescribed in as required in ITB Clause 12.1(b)(iii).

6.2.

The Bidder is responsible for the following:
(a)

Having taken steps to carefully examine all of the Bidding
Documents;

(b)

Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

(c)

Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

(d)

Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.3.

(e)

Ensuring that it is not “blacklisted” or barred from bidding by the GOP
or any of its agencies, offices, corporations, or LGUs, including
foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB;

(f)

Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete,
and all statements and information provided therein are true and
correct;

(g)

Authorizing the Head of the Procuring Entity or its duly authorized
representative/s to verify all the documents submitted;

(h)

Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and
perform any and all acts necessary and/or to represent the Bidder in the
bidding, with the duly notarized Secretary’s Certificate attesting to
such fact, if the Bidder is a corporation, partnership, cooperative, or
joint venture;

(i)

Complying with the disclosure provision under Section 47 of the Act
in relation to other provisions of Republic Act 3019; and

(j)

Complying with existing labor laws and standards, if applicable.

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.
6.3.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.
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7.

6.4.

It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all
matters pertaining to this Project, including: (a) the location and the nature of
the contract, project, or work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of the terrain, geological conditions at the
site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and
access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work.

6.5.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the
data furnished by the procuring entity.

6.6.

Before submitting their bids, the Bidders are deemed to have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the
Philippines which may affect the contract in any way.

6.7.

The Bidder shall bear all costs associated with the preparation and submission
of his bid, and the Procuring Entity will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the bidding process.

6.8.

Bidders should note that the Procuring Entity will only accept bids only from
those that have paid the nonrefundable fee for the Bidding Documents at the
office indicated in the Invitation to Bid.

Origin of Goods and Services
There is no restriction on the origin of Goods, or Contracting of Works or Services
other than those prohibited by a decision of the United Nations Security Council taken
under Chapter VII of the Charter of the United Nations.

8.

Subcontracts
8.1.

Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the Procuring Entity and stated
in the BDS. However, subcontracting of any portion shall not relieve the
Bidder from any liability or obligation that may arise from the contract for this
Project.

8.2.

Subcontractors must submit the documentary requirements under ITB Clause
12 and comply with the eligibility criteria specified in the BDS. In the event
that any subcontractor is found by the Procuring Entity to be ineligible, the
subcontracting of such portion of the Works shall be disallowed.

8.3.

The Bidder may identify the subcontractor to whom a portion of the Works
will be subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part
of the technical component of its bid.
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B.
9.

Contents of Bidding Documents

Pre-Bid Conference
9.1.

(a) A pre-bid conference shall be held at the venue and on the date indicated
therein, to clarify and address the Bidders’ questions on the technical and
financial components of this Project.
(b) The pre-bid conference shall be held at least twelve (12) calendar days
before the deadline for the submission of and receipt of bids. If the Procuring
Entity determines that, by reason of the method, nature, or complexity of the
contract to be bid, or when international participation will be more
advantageous to the GOP, a longer period for the preparation of bids is
necessary, the pre-bid conference shall be held at least thirty (30) calendar
days before the deadline for the submission and receipt of bids, as specified in
the BDS.

10.

9.2.

Bidders are encouraged to attend the pre-bid conference to ensure that they
fully understand the Procuring Entity’s requirements. Non-attendance of the
Bidder will in no way prejudice its bid; however, the Bidder is expected to
know the changes and/or amendments to the Bidding Documents as recorded
in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin.

9.3.

Any statement made at the pre-bid conference shall not modify the terms of
the bidding documents unless such statement is specifically identified in
writing as an amendment thereto and issued as a Supplemental/Bid Bulletin.

Clarification and Amendment of Bidding Documents
10.1.

Bidders who have purchased the Bidding Documents may request for
clarification(s) on any part of the Bidding Documents or for an interpretation.
Such a request must be in writing and submitted to the Procuring Entity at the
address indicated in the BDS at least ten (10) calendar days before the
deadline set for the submission and receipt of Bids.

10.2.

Supplemental/Bid Bulletins may be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

10.3.

Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the
Philippine Government Electronic Procurement System (PhilGEPS) and the
website of the Procuring Entity concerned, if available. Unless, otherwise
provided in the BDS, it shall be the responsibility of all Bidders who secure
the Bidding Documents to inquire and secure Supplemental/Bid Bulletins that
may be issued by the BAC. However, bidders who have submitted bids before
the issuance of the Supplemental/Bid Bulletin must be informed and allowed
to modify or withdraw their bids in accordance with ITB Clause 23.
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C.
11.

Preparation of Bids

Language of Bids
The Bid, as well as all correspondence and documents relating to the Bid exchanged
by the Bidder and the Procuring Entity, shall be written in English. Supporting
documents and printed literature furnished by the Bidder may be in another language
provided they are accompanied by an accurate translation in English certified by the
appropriate embassy or consulate in the Philippines, in which case the English
translation shall govern, for purposes of interpretation of the Bid.

12.

Documents Comprising
Components
12.1.

the

Bid:

Eligibility

and

Technical

Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and technical documents:
(a)

Eligibility Documents –
Class "A" Documents:
(i)

Registration certificate from the appropriate government
agency where the bidder’s principal place of business is
located;

(ii)

License or permit to do business issued by the relevant New
Zealand government agency

(iii)

Statement of all its ongoing and completed government and
private contracts within ten (10) years from the submission of
bids, including contracts awarded but not yet started, if any.
The statement shall include, for each contract, the following:
(iii.1) name of the contract;
(iii.2) date of the contract;
(iii.3) contract duration;
(iii.4) owner’s name and address;
(iii.5) nature of work;
(iii.6) contractor’s
role
(whether
sole
contractor,
subcontractor, or partner in a JV) and percentage of
participation;
(iii.7) total contract value at award;
(iii.8) date of completion or estimated completion time;
(iii.9) total contract value at completion, if applicable;
15

(iii.10) percentages of planned and actual accomplishments, if
applicable;
(iii.11) value of outstanding works, if applicable;
(iii.12) the statement shall be supported by the notices of award
and/or notices to proceed issued by the owners; and
(iii.13) the statement shall be supported by the Constructors
Performance Evaluation System (CPES) rating sheets,
and/or certificates of completion and owner’s
acceptance, if applicable;
(iv)

Unless otherwise provided in the BDS, valid Philippine
Contractors Accreditation Board (PCAB) license and
registration for the type and cost of the contract for this Project;

(v)

Audited financial statements, showing, among others, the
prospective total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not
be earlier than two (2) years from the date of bid submission;

(vi)

NFCC computation or CLC in accordance with ITB Clause 5.5;
and

Class "B" Document:
(vii)

(b)

If applicable, valid Joint Venture Agreement (JVA) or, in lieu
thereof, duly notarized statements from all the potential joint
venture partners stating that they will enter into and abide by
the provisions of the JVA in the instance that the bid is
successful shall be included in the bid.

Technical Documents –
(i)

(ii)

Bid security as prescribed in ITB Clause 18. If the Bidder opts
to submit the bid security in the form of:
(i.1)

a bank draft/guarantee or an irrevocable letter of credit
issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Bank; or

(i.2)

a surety bond accompanied by a certification coming
from an authorized Insurance Commission that a surety
or insurance company is authorized to issue such
instrument;

Project Requirements, which shall include the following:
(ii.1)

Organizational chart for the contract to be bid;

16

(iii)

13.

List of contractor’s personnel (viz, project Manager,
Project Engineers, Materials Engineers, and Foremen),
to be assigned to the contract to be bid, with their
complete qualification and experience data; and

(ii.3)

List of contractor’s equipment units, which are owned,
leased, and/or under purchase agreements, supported by
certification of availability of equipment from the
equipment lessor/vendor for the duration of the project;
and

Sworn statement in accordance with Section 25.2(b)(iv) of the
IRR of RA 9184 and using the form prescribed in .

Documents Comprising the Bid: Financial Component
13.1.

13.2.

14.

(ii.2)

Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:
(a)

Financial Bid Form in accordance with the form prescribed in ; and

(b)

Any other document related to the financial component of the bid as
stated in the BDS.

All Bids that exceed the ABC shall not be accepted.

Alternative Bids
14.1.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer
made by a Bidder in addition or as a substitute to its original bid which may be
included as part of its original bid or submitted separately therewith for
purposes of bidding. A bid with options is considered an alternative bid
regardless of whether said bid proposal is contained in a single envelope or
submitted in two (2) or more separate bid envelopes.

14.2.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

14.3.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) will cause all the proposals with the Bidder’s participation to be
disqualified. This shall be without prejudice to any applicable criminal, civil
and administrative penalties that may be imposed upon the persons and
entities concerned.
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15.

16.

Bid Prices
15.1.

The contract shall be for the whole Works, as described in ITB Clause 1.1,
based on the priced Bill of Quantities submitted by the Bidder.

15.2.

The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, bill of quantities,
shall be considered non-responsive and, thus, automatically disqualified. In
this regard, where a required item is provided, but no price is indicated, the
same shall be considered as non-responsive, but specifying a "0" (zero) for the
said item would mean that it is being offered for free to the Government.

15.3.

All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, prior to the deadline for submission of bids,
shall be included in the rates, prices, and total bid price submitted by the
Bidder.

15.4.

All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
specified in GCC Clause 48. Price escalation may be allowed in extraordinary
circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the Philippines,
and upon the recommendation of the Procuring Entity. Furthermore, in cases
where the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GOP, promulgated after the date
of bid opening, a contract price adjustment shall be made or appropriate relief
shall be applied on a no loss-no gain basis.

Bid Currencies
16.1.

All bid prices shall be quoted in Philippine Pesos or United States Dollars
unless otherwise provided in the BDS. However, for purposes of bid
evaluation, bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate prevailing on the day of the
Bid opening.

16.2.

If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the
amounts in various currencies in which the bid price is expressed to Philippine
Pesos at the exchange rate as published in the BSP reference rate bulletin on
the day of the bid opening.

16.3.

Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos or United States Dollars.
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17.

18.

Bid Validity
17.1.

Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

17.2.

In exceptional circumstances, prior to the expiration of the bid validity period,
the Procuring Entity may request Bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing. The bid
security described in ITB Clause 18 should also be extended corresponding to
the extension of the bid validity period at the least. A Bidder may refuse the
request without forfeiting its bid security, but his bid shall no longer be
considered for further evaluation and award. A Bidder granting the request
shall not be required or permitted to modify its bid.

Bid Security
18.1.

The bid security in the amount stated in the BDS shall be equal to the
percentage of the ABC in accordance with the following schedule:
Form of Bid Security
(a)

(b)

(c)

(d)

Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.
Bank
draft/guarantee
or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall
be
confirmed
or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.
Surety bond callable upon
demand issued by a surety or
insurance company duly certified
by the Insurance Commission as
authorized to issue such security;
and/or
Any
combination
of
the
foregoing.

Amount of Bid Security
(Equal to Percentage of the ABC)

Two percent (2%) of ABC

Five percent (5%) of ABC

Proportionate to share of form
with respect to total amount of
security

For biddings conducted by local government units, the Bidder may also submit
bid securities in the form of cashier’s/manager’s check, bank draft/guarantee,
or irrevocable letter of credit from other banks certified by the BSP as
authorized to issue such financial statement.
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18.2.

The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

18.3.

No bid securities shall be returned to bidders after the opening of bids and
before contract signing, except to those that failed or declared as postdisqualified, upon submission of a written waiver of their right to file a motion
for reconsideration and/or protest. Without prejudice on its forfeiture, Bid
Securities shall be returned only after the bidder with the Lowest Calculated
Responsive Bid has signed the contract and furnished the Performance
Security, but in no case later than the expiration of the Bid Security validity
period indicated in ITB Clause 18.2.

18.4.

Upon signing and execution of the contract, pursuant to ITB Clause 31, and
the posting of the performance security, pursuant to ITB Clause 32, the
successful Bidder’s Bid security will be discharged, but in no case later than
the Bid security validity period as indicated in ITB Clause 18.2.

18.5.

The bid security may be forfeited:
(a)

if a Bidder:
(i)

withdraws its bid during the period of bid validity specified in
ITB Clause 17;

(ii)

does not accept the correction of errors pursuant to ITB Clause
27.3(b);

(iii)

fails to submit the requirements within the prescribed period, or
a finding against their veracity, as stated in ITB Clause 28.2;

(iv)

submission of eligibility requirements
information or falsified documents;

(v)

submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids
in order to influence the outcome of eligibility screening or any
other stage of the public bidding;

(vi)

allowing the use of one’s name, or using the name of another
for purposes of public bidding;

(vii)

withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after
the Bidder had been adjudged as having submitted the Lowest
Calculated and Responsive Bid;

containing

false

(viii) refusal or failure to post the required performance security
within the prescribed time;
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(b)

19.

20.

(ix)

refusal to clarify or validate in writing its bid during postqualification within a period of seven (7) calendar days from
receipt of the request for clarification;

(x)

any documented attempt by a bidder to unduly influence the
outcome of the bidding in his favor;

(xi)

failure of the potential joint venture partners to enter into the
joint venture after the bid is declared successful; or

(xii)

all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding,
submitting late Bids or patently insufficient bid, for at least
three (3) times within a year, except for valid reasons.

if the successful Bidder:
(i)

fails to sign the contract in accordance with ITB Clause 31;

(ii)

fails to furnish performance security in accordance with ITB
Clause 32.

Format and Signing of Bids
19.1.

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in on or before the deadline specified in
the ITB Clause 21 in two (2) separate sealed bid envelopes, and which shall
be submitted simultaneously. The first shall contain the technical component
of the bid, including the eligibility requirements under ITB Clause 12.1, and
the second shall contain the financial component of the bid.

19.2.

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested.

19.3.

The Bidder shall prepare an original of the first and second envelopes as
described in ITB Clauses 12 and 13. In addition, the Bidder shall submit
copies of the first and second envelopes. In the event of any discrepancy
between the original and the copies, the original shall prevail.

19.4.

The bid, except for unamended printed literature, shall be signed, and each and
every page thereof shall be initialed, by the duly authorized representative/s of
the Bidder.

19.5.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids
20.1.

Bidders shall enclose their original eligibility and technical documents
described in ITB Clause 12, in one sealed envelope marked “ORIGINAL TECHNICAL COMPONENT”, and the original of their financial component
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in another sealed envelope marked “ORIGINAL - FINANCIAL
COMPONENT”, sealing them all in an outer envelope marked “ORIGINAL
BID”.
20.2.

Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and
the outer envelope as “COPY NO. ___”, respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope.

20.3.

The original and the number of copies of the Bid as indicated in the BDS shall
be typed or written in indelible ink and shall be signed by the bidder or its duly
authorized representative/s.

20.4.

All envelopes shall be marked, as follows:
BID FOR SEISMIC STRENGTHENING AND UPGRADE OF THE
CHANCERY OF THE EMBASSY OF THE PHILIPPINES IN
WELLINGTON, NEW ZEALAND.
Submitted by (Bidder’s Name), (Bidder’s Address)
Submitted to the Bids and Awards Committee, Embassy of the
Philippines, 50 Hobson St., Thorndon, Wellington 6011.
DO NOT OPEN BEFORE 3:00pm of 01 March 2016

20.5.

If bids are not sealed and marked as required, the Procuring Entity will assume
no responsibility for the misplacement or premature opening of the bid.

D.
21.

Submission and Opening of Bids

Deadline for Submission of Bids
Bids must be received by the Procuring Entity’s BAC at the address and on or before
the date and time indicated in the BDS.

22.

Late Bids
Any bid submitted after the deadline for submission and receipt of bids prescribed by
the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall
not be accepted by the Procuring Entity.

23.

Modification and Withdrawal of Bids
23.1.

The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids. The Bidder shall not be allowed
to retrieve its original bid, but shall be allowed to submit another bid equally
sealed, properly identified, linked to its original bid marked as “TECHNICAL
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MODIFICATION” or “FINANCIAL MODIFICATION” and stamped
“received” by the BAC. Bid modifications received after the applicable
deadline shall not be considered and shall be returned to the Bidder unopened.

24.

23.2.

A Bidder may, through a letter of withdrawal, withdraw its bid after it has
been submitted, for valid and justifiable reason; provided that the letter of
withdrawal is received by the Procuring Entity prior to the deadline prescribed
for submission and receipt of bids.

23.3.

Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be
returned unopened to the Bidders. A Bidder may also express its intention not
to participate in the bidding through a letter which should reach and be
stamped by the BAC before the deadline for submission and receipt of bids. A
Bidder that withdraws its bid shall not be permitted to submit another bid,
directly or indirectly, for the same contract.

23.4.

No bid may be modified after the deadline for submission of bids. No bid may
be withdrawn in the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified by the Bidder on the
Financial Bid Form. Withdrawal of a bid during this interval shall result in the
forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the
imposition of administrative, civil, and criminal sanctions as prescribed by RA
9184 and its IRR.

Opening and Preliminary Examination of Bids
24.1.

The BAC shall open the first bid envelopes of Bidders in public as specified
in the BDS to determine each Bidder’s compliance with the documents
prescribed in ITB Clause 12. For this purpose, the BAC shall check the
submitted documents of each bidder against a checklist of required documents
to ascertain if they are all present, using a non-discretionary “pass/fail”
criterion. If a bidder submits the required document, it shall be rated “passed”
for that particular requirement. In this regard, bids that fail to include any
requirement or are incomplete or patently insufficient shall be considered as
“failed”. Otherwise, the BAC shall rate the said first bid envelope as “passed”.

24.2.

Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible bidder
whose first bid envelope was rated “passed”. The second envelope of each
complying bidder shall be opened within the same day. In case one or more of
the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.1(b), the BAC
shall rate the bid concerned as “failed”. Only bids that are determined to
contain all the bid requirements for both components shall be rated “passed”
and shall immediately be considered for evaluation and comparison.

24.3.

Letters of withdrawal shall be read out and recorded during bid opening, and
the envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened. If the withdrawing Bidder’s representative is in
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attendance, the original bid and all copies thereof shall be returned to the
representative during the bid opening. If the representative is not in
attendance, the Bid shall be returned unopened by registered mail. The Bidder
may withdraw its bid prior to the deadline for the submission and receipt of
bids, provided that the corresponding letter of withdrawal contains a valid
authorization requesting for such withdrawal, subject to appropriate
administrative sanctions.
24.4.

If a Bidder has previously secured a certification from the Procuring Entity to
the effect that it has previously submitted the above-enumerated Class “A”
Documents, the said certification may be submitted in lieu of the requirements
enumerated in ITB Clause 12.1(a), items (i) to (vi).

24.5.

In the case of an eligible foreign Bidder as described in ITB Clause 5, the
Class “A” Documents enumerated in ITB Clause 12.1(a) may be substituted
with the appropriate equivalent documents, if any, issued by the country of the
foreign Bidder concerned.

24.6.

Each partner of a joint venture agreement shall likewise submit the documents
required in ITB Clauses 12.1(a)(i) and 12.1(a)(ii). Submission of documents
required under ITB Clauses 12.1(a)(iii) to 12.1(a)(vi) by any of the joint
venture partners constitutes compliance.

24.7.

A Bidder determined as “failed” has three (3) calendar days upon written
notice or, if present at the time of bid opening, upon verbal notification within
which to file a request for reconsideration with the BAC: Provided, however,
that the request for reconsideration shall not be granted if it is established that
the finding of failure is due to the fault of the Bidder concerned: Provided,
further, that the BAC shall decide on the request for reconsideration within
seven (7) calendar days from receipt thereof. If a failed Bidder signifies his
intent to file a request for reconsideration, the BAC shall keep the bid
envelopes of the said failed Bidder unopened and/or duly sealed until such
time that the request for reconsideration or protest has been resolved.

E.
25.

26.

Evaluation and Comparison of Bids

Process to be Confidential
25.1.

Members of the BAC, including its staff and personnel, as well as its
Secretariat and TWG, are prohibited from making or accepting any kind of
communication with any bidder regarding the evaluation of their bids until the
issuance of the Notice of Award, unless n the case of ITB Clause 26.

25.2.

Any effort by a bidder to influence the Procuring Entity in the Procuring
Entity’s decision in respect of Bid evaluation, Bid comparison or contract
award will result in the rejection of the Bidder’s Bid.

Clarification of Bids
To assist in the evaluation, comparison and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All
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responses to requests for clarification shall be in writing. Any clarification submitted
by a Bidder in respect to its bid and that is not in response to a request by the
Procuring Entity shall not be considered

27.

Detailed Evaluation and Comparison of Bids
27.1.

The Procuring Entity will undertake the detailed evaluation and comparison of
Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.

27.2.

In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity
shall undertake the following:

27.3.

(a)

The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

(b)

The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation
of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The
BAC shall consider the following in the evaluation of bids:
(a)

Completeness of the bid. Unless the ITB specifically allows partial
bids, bids not addressing or providing all of the required items in the
Schedule of Requirements including, where applicable, bill of
quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no
price is indicated, the same shall be considered as non-responsive, but
specifying a "0" (zero) for the said item would mean that it is being
offered for free to the Procuring Entity; and

(b)

Arithmetical corrections. Consider computational errors and omissions
to enable proper comparison of all eligible bids. It may also consider
bid modifications if expressly allowed in the BDS. Any adjustment
shall be calculated in monetary terms to determine the calculated
prices.

27.4.

Based on the detailed evaluation of bids, those that comply with the abovementioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid.
Total calculated bid prices, as evaluated and corrected for computational
errors, discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

27.5.

The Procuring Entity’s evaluation of bids shall only be based on the bid price
quoted in the Financial Bid Form
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27.6.

28.

Bids shall be evaluated on an equal footing to ensure fair competition. For
this purpose, all bidders shall be required to include in their bids the cost of all
taxes, such as, but not limited to, value added tax (VAT), income tax, local
taxes, and other fiscal levies and duties which shall be itemized in the bid form
and reflected in the detailed estimates. Such bids, including said taxes, shall
be the basis for bid evaluation and comparison.

Post Qualification
28.1.

The Procuring Entity shall determine to its satisfaction whether the Bidder that
is evaluated as having submitted the Lowest Calculated Bid (LCB) complies
with and is responsive to all the requirements and conditions specified in ITB
Clauses 5, 12, and 13.

28.2.

Within a non-extendible period of three (3) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the LCB, the Bidder shall
submit the following documentary requirements:
(a)

Latest income and business tax returns in the form specified in the
BDS;

(b)

Certificate of PhilGEPS Registration or PhilGEPS Registration
Number if the procuring entity is a Philippine Foreign Office or Post,
Provided that participating bidders should register with the PhilGEPS
prior to bid opening; and

(c)

Other appropriate licenses and permits required by law and stated in
the BDS.

Failure of the Bidder declared as LCB to duly submit the requirements under
this Clause or a finding against the veracity of such, shall be ground for
forfeiture of the bid security and disqualification of the Bidder for award.
28.3.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12
and 13, as well as other information as the Procuring Entity deems necessary
and appropriate, using a non-discretionary “pass/fail” criterion.

28.4.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes
all the criteria for post-qualification, it shall declare the said bid as the Lowest
Calculated Responsive Bid, and recommend to the Head of the Procuring
Entity the award of contract to the said Bidder at its submitted price or its
calculated bid price, whichever is lower, subject to ITB Clause 30.3.

28.5.

A negative determination shall result in rejection of the Bidder’s Bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid to
make a similar determination of that Bidder’s capabilities to perform
satisfactorily. If the second Bidder, however, fails the post qualification, the
procedure for post qualification shall be repeated for the Bidder with the next
Lowest Calculated Bid, and so on until the Lowest Calculated and Responsive
Bid is determined for contract award.
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28.6.

29.

Within a period not exceeding seven (7) calendar days from the date of receipt
of the recommendation of the BAC, the Head of the Procuring Entity shall
approve or disapprove the said recommendation. In the case of government
owned and government-owned and/or -controlled corporations (GOCCs) and
government financial institutions (GFIs), the period provided herein shall be
fifteen (15) calendar days.

Reservation Clause
29.1.

Notwithstanding the eligibility or post-qualification of a bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of
the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said bidder, or that there has been a
change in the Bidder’s capability to undertake the project from the time it
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements
or documents, or any changes in the situation of the Bidder which will affect
its capability to undertake the project so that it fails the preset eligibility or bid
evaluation criteria, the Procuring Entity shall consider the said Bidder as
ineligible and shall disqualify it from submitting a bid or from obtaining an
award or contract.

29.2.

Based on the following grounds, the Procuring Entity reserves the right to
reject any and all Bids, declare a Failure of Bidding at any time prior to the
contract award, or not to award the contract, without thereby incurring any
liability, and make no assurance that a contract shall be entered into as a result
of the bidding:
(a)

if there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the bidders, or if the collusion is between or among the bidders
themselves, or between a bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition;

(b)

if the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

(c)

for any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the Government as follows:
(i)

If the physical and economic conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible as determined by the head of
the procuring entity;

(ii)

If the project is no longer necessary as determined by the head
of the procuring entity; and

(iii)

If the source of funds for the project has been withheld or
reduced through no fault of the Procuring Entity.
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29.3.

In addition, the Procuring Entity may likewise declare a failure of bidding
when:
(a)

No bids are received;

(b)

All prospective bidders are declared ineligible;

(c)

All bids fail to comply with all the bid requirements or fail postqualification; or

(d)

The bidder with the Lowest Calculated Responsive Bid refuses,
without justifiable cause to accept the award of contract, and no award
is made.

F.
30.

Award of Contract

Contract Award
30.1.

Subject to ITB Clause 28, the Procuring Entity shall award the contract to the
Bidder whose Bid has been determined to be the Lowest Calculated and
Responsive Bid (LCRB).

30.2.

Prior to the expiration of the period of Bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its Bid has been accepted, through
a Notice of Award received personally or sent by registered mail or
electronically, receipt of which must be confirmed in writing within two (2)
days by the LCRB and submitted personally or sent by registered mail or
electronically to the Procuring Entity.

30.3.

Notwithstanding the issuance of the Notice of Award, award of contract shall
be subject to the following conditions:
(a)

Submission of the following documents within the prescribed period
from receipt by the Bidder of the notice that it has the Lowest
Calculated and Responsive Bid:
(i)

Valid JVA, if applicable, within ten (10) calendar days;

(ii)

Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign bidders, within thirty (30)
calendar days, if allowed under a Treaty or International or
Executive Agreement mentioned in ITB Clause 12.1(a)(iv);

(b)

Posting of the performance security in accordance with ITB Clause 32;

(c)

Signing of the contract as provided in ITB Clause 31; and

(d)

Approval by higher authority, if required.
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31.

32.

Signing of the Contract
31.1.

At the same time as the Procuring Entity notifies the successful Bidder that its
Bid has been accepted, the Procuring Entity shall send the Contract Form to
the Bidder, which Contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.

31.2.

Within ten (10) calendar days from receipt of the Notice of Award, the
successful Bidder shall post the required performance security, sign and date
the contract and return it to the Procuring Entity.

31.3.

The Procuring Entity shall enter into contract with the successful Bidder
within the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

31.4.

The following documents shall form part of the contract:
(a)

Contract Agreement;

(b)

Bidding Documents;

(c)

Winning bidder’s bid, including the Technical and Financial Proposals,
and all other documents/statements submitted;

(d)

Performance Security;

(e)

Credit line in accordance with ITB Clause 5.5, if applicable;

(f)

Notice of Award of Contract; and

(g)

Other contract documents that may be required by existing laws and/or
specified in the BDS.

Performance Security
32.1.

To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum
period of ten (10) calendar days from the receipt of the Notice of Award from
the Procuring Entity and in no case later than the signing of the contract.

32.2.

The performance security shall be denominated in Philippine Pesos or United
States Dollars and posted in favor of the Procuring Entity in an amount equal
to the percentage of the total contract price as stated in the BDS in accordance
with the following schedule:
Form of Performance Security

Amount of Performance Security
(Equal to Percentage of the Total
Contract Price)

(a) Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

Ten percent (10%) of Total Contract
Price
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(b) Bank
draft/guarantee
or
irrevocable letter of credit
issued by a Universal or
Commercial Bank: Provided,
however, that it shall be
confirmed or authenticated by a
Universal or Commercial Bank,
if issued by a foreign bank.
(c) Surety bond callable upon
demand issued by a surety or
insurance
company
duly
certified by the Insurance
Commission as authorized to
issue such security; and/or
(d) Any combination of the
foregoing.
32.3.

33.

Thirty percent (30%) of Total
Contract Price

Proportionate to share of form with
respect to total amount of security

Failure of the successful Bidder to comply with the above-mentioned
requirement shall constitute sufficient ground for the annulment of the award
and forfeiture of the bid security, in which event the Procuring Entity shall
initiate and complete the post qualification of the second Lowest Calculated
Bid. The procedure shall be repeated until the Lowest Calculated and
Responsive Bid is identified and selected for contract award. However if no
Bidder passed post-qualification, the BAC shall declare the bidding a failure
and conduct a re-bidding with re-advertisement.

Notice to Proceed
33.1.

Within three (3) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue
its Notice to Proceed to the Bidder.

33.2.

The contract effectivity date shall be provided in the Notice to Proceed by the
Procuring Entity, which date shall not be later than seven (7) calendar days
from the issuance of the Notice to Proceed.

30

Bid Data Sheet
ITB Clause
1.1

The PROCURING ENTITY is the Philippine Embassy in Wellington, New
Zealand.
The name of the Contract is Seismic Strengthening and Upgrade of the
Chancery of the Embassy of the Philippines in Wellington, New Zealand.

2

The Funding Source is:
The Government of the Philippines (GOP) through General Appropriations
Act of 2015 in the amount of Forty Four Million, Three Hundred Forty Two
Thousand, Nine Hundred Sixty Six Philippine Pesos (Php44,342,966.00) or
Nine Hundred Forty Six Thousand, Six Hundred Sixty Six United States
Dollars and 67 cents (US$946,666.67).

3.1

No further instructions.

5.1

No further instructions.

5.2

Foreign bidders may participate in this Project, provided that the Bidder
satisfies any of the requirements in ITB Clause 5.2

5.4

The Bidder must have completed, within ten (10) years from the submission
of bids, a single contract that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC to be bid.
The Bidder must submit a copy of the single largest similar contract together
with the certificate of final acceptance / completion from the Bidder’s client,
as well as a copy of the contract of official receipt of the Bidder for the said
contract.
For this purpose, a similar contract shall refer to projects or works in
renovating or ensuring that a Foreign Embassy’s or High Commission’s
Chancery meets the New Zealand’s seismic and building code.

8.1

Subcontracting is allowed provided that the contractor should undertake no
less than fifty percent (50%) of the contracted works on its own and with its
own resources.

8.2

The Contractor should ensure that all subcontractors are within the eligibility
criteria of the Embassy.

9.1

The Embassy will hold a pre-bid conference for this Project on 17 March
2016 at the Embassy of the Philippines, 50 Hobson St., Thorndon,
Wellington.
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10.1

All requests for clarification or interpretation on any part of the bidding
documents should be made in writing and submitted at least 10 calendar
days before the deadline for submission of bids. Inquiries should be
addressed to:
Glenn Joseph Q. Obach
Chairperson, Bids and Awards Committee
Embassy of the Philippines
50 Hobson St., Thorndon
Wellington, New Zealand
embassy@wellington-pe.co.nz

10.3

No further instructions.

12.1

The first envelope shall contain the eligibility and technical documents
stated in the ITB Clause.
The following should be included in the technical documents:
1. Organizational chart for the contract to be bid;
2. List of contractor’s personnel (Project Manager, Project Engineers)
to be assigned to the contract to be bid, with their complete
qualification and experience data; and
3. List of contractor’s equipment units, which are owned, leased, and/or
under purchase agreements, supported by certification of availability
of equipment from the equipment lessor / vendor for the duration of
the project.

12.1(a)(i)

The winning bidder will be responsible for obtaining all applicable licenses
or permits upon receipt of the Notice of Award.

12.1(a)(iv)

No further instructions.

13.1

No additional Requirements

13.1(b)

The ABC is Forty Four Million, Three Hundred Forty Two Thousand, Nine
Hundred Sixty Six Philippine Pesos (Php44,342,966.00) or Nine Hundred
Forty Six Thousand, Six Hundred Sixty Six United States Dollars and 67
cents (US$946,666.67). Any bid with a financial component exceeding this
amount shall not be accepted.

14.2

No further instructions.

15.4

No further instructions.

16.1

The bid prices shall be quoted in Philippine Peso or United States Dollars.
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17.1

Bids will be valid until 7 April 2016.

18.1

The bid security shall be in the following amount:

18.2

1. Php886,859.32 or US$18,933.33 if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;
2. Php2,217,148.30 or US$47,333.33 if bid security is in Surety Bond; or
3. Any combination of the foregoing proportionate to the share of form
with respect to total amount of security.
The bid security shall be valid until 31 April 2016.

20.3

Each Bidder shall submit 1 original and Three copies of the first and second
components of its bid.
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The address for submission of bids is :
Bids and Awards Committee
Embassy of the Philippines
50 Hobson St., Thorndon
Wellington, New Zealand
The deadline for submission of bids is 29 March 2016 at 12:00nn.

24.1

The opening of bids will be held on 30 March 2016, 3:00pm at the Sentro
Rizal, Embassy of the Philippines, 50 Hobson St., Thorndon, Wellington

24.2

No further instructions.

27.3(b)

Bid Modification is not allowed.

27.4

No further instructions.

28.2(a)

The latest income and business tax returns are those within the last six
months preceding the date of bid submission.

28.2(c)

Appropriate permits and licenses issued by relative New Zealand
government offices.

31.4(g)

In addition to the documents enumerated under the Clause, the following
shall form part of the contract:

32.2

1.
Construction Schedule;
2.
Manpower Schedule;
3.
Equipment utilization schedule.
The performance security shall be in the following amount:
1. Five percent (5%) of the Total Contract Price, if the performance
security is in cash, cashier’s/manager’s check, bank draft/guarantee or
irrevocable letter of credit;
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2. Thirty percent (30%) of the Total Contract Price if the performance
security is in Surety Bond; or
3. Any combination of the foregoing proportionate to the share of form
with respect to total amount of security.
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1.

Definitions
For purposes of this Clause, boldface type is used to identify defined terms.
1.1.

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC
Clause 21.

1.2.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

1.3.

The Completion Date is the date of completion of the Works as certified by
the Procuring Entity’s Representative, in accordance with GCC Clause 49.

1.4.

The Contract is the contract between the Procuring Entity and the Contractor
to execute, complete, and maintain the Works.

1.5.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter to be paid by the Procuring Entity to the Contractor for the
execution of the Works in accordance with this Contract.

1.6.

Contract Time Extension is the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated in this
Contract.

1.7.

The Contractor is the juridical entity whose proposal has been accepted by
the Procuring Entity and to whom the Contract to execute the Work was
awarded.

1.8.

The Contractor’s Bid is the signed offer or proposal submitted by the
Contractor to the Procuring Entity in response to the Bidding Documents.

1.9.

Days are calendar days; months are calendar months.

1.10.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

1.11.

A Defect is any part of the Works not completed in accordance with the
Contract.

1.12.

The Defects Liability Certificate is the certificate issued by Procuring
Entity’s Representative upon correction of defects by the Contractor.

1.13.

The Defects Liability Period is the one year period between contract
completion and final acceptance within which the Contractor assumes the
responsibility to undertake the repair of any damage to the Works at his own
expense.

1.14.

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.
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1.15.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the
Contractor and which shall not form or are not intended to form part of the
Permanent Works.

1.16.

The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The Intended
Completion Date may be revised only by the Procuring Entity’s
Representative by issuing an extension of time or an acceleration order.

1.17.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

1.18.

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to
begin the commencement of the work not later than a specified or
determinable date.

1.19.

Permanent Works all permanent structures and all other project features and
facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall
remain at the Site after the removal of all Temporary Works.

1.20.

Plant refers to the machinery, apparatus, and the like intended to form an
integral part of the Permanent Works.

1.21.

The Procuring Entity is the party who employs the Contractor to carry out
the Works stated in the SCC.

1.22.

The Procuring Entity’s Representative refers to the Head of the Procuring
Entity or his duly authorized representative, identified in the SCC, who shall
be responsible for supervising the execution of the Works and administering
this Contract.

1.23.

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity’s Representative as
forming part of the Site.

1.24.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

1.25.

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.

1.26.

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of
construction.
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2.

3.

4.

1.27.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

1.28.

A Subcontractor is any person or organization to whom a part of the Works
has been subcontracted by the Contractor, as allowed by the Procuring Entity,
but not any assignee of such person.

1.29.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor that are needed for construction or installation of the
Permanent Works.

1.30.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any
tests before acceptance by the Procuring Entity’s Representative; (iii) and the
carrying out of all duties and obligations of the Contractor imposed by this
Contract as described in the SCC.

Interpretation
2.1.

In interpreting the Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity’s Representative
will provide instructions clarifying queries about the Conditions of Contract.

2.2.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

Governing Language and Law
3.1.

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

3.2.

This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

Communications
Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is received by
the concerned party.

5.

Possession of Site
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6.

5.1.

On the date specified in the SCC, the Procuring Entity shall grant the
Contractor possession of so much of the Site as may be required to enable it to
proceed with the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

5.2.

If possession of a portion is not given by the date stated in the SCC Clause
5.1, the Procuring Entity will be deemed to have delayed the start of the
relevant activities. The resulting adjustments in contact time to address such
delay shall be in accordance with GCC Clause 47.

5.3.

The Contractor shall bear all costs and charges for special or temporary rightof-way required by it in connection with access to the Site. The Contractor
shall also provide at his own cost any additional facilities outside the Site
required by it for purposes of the Works.

5.4.

The Contractor shall allow the Procuring Entity’s Representative and any
person authorized by the Procuring Entity’s Representative access to the Site
and to any place where work in connection with this Contract is being carried
out or is intended to be carried out.

The Contractor’s Obligations
6.1.

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant
on Site shall be deemed to be the property of the Procuring Entity.

6.2.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity’s
Representative, and complete them by the Intended Completion Date.

6.3.

The Contractor shall be responsible for the safety of all activities on the Site.

6.4.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is located.

6.5.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the
Works. The Procuring Entity will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are equal to or
better than those of the personnel listed in the Schedule.

6.6.

If the Procuring Entity’s Representative asks the Contractor to remove a
member of the Contractor’s staff or work force, for justifiable cause, the
Contractor shall ensure that the person leaves the Site within seven (7) days
and has no further connection with the Work in this Contract.
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7.

6.7.

During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

6.8.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

6.9.

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities, and the Procuring Entity between the dates given
in the schedule of other contractors particularly when they shall require access
to the Site. The Contractor shall also provide facilities and services for them
during this period. The Procuring Entity may modify the schedule of other
contractors, and shall notify the Contractor of any such modification thereto.

6.10.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity’s Representative of
such discoveries and carry out the Procuring Entity’s Representative’s
instructions in dealing with them.

Performance Security
7.1.

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the Contractor shall furnish the performance security in any the forms
prescribed in ITB Clause 32.2.

7.2.

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the Contract.

7.3.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

7.4.

The performance security may be released by the Procuring Entity and
returned to the Contractor after the issuance of the Certificate of Final
Acceptance subject to the following conditions:

7.5.

(a)

There are no pending claims against the Contractor or the surety
company filed by the Procuring Entity;

(b)

The Contractor has no pending claims for labor and materials filed
against it; and

(c)

Other terms specified in the SCC.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative
increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and
41

supplemental agreements, as the case may be. The Contractor shall cause the
extension of the validity of the performance security to cover approved
contract time extensions.

8.

9.

7.6.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the
Procuring Entity shall allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten
percent (10%) and that the aggregate of such reductions is not more than fifty
percent (50%) of the original performance security.

7.7.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act 3688 against any subcontractor be
they an individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance of this
Contract.

Subcontracting
8.1.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract
Works more than the percentage specified in ITB Clause 8.1.

8.2.

Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants or workmen.

8.3.

Subcontractors disclosed and identified during the bidding may be changed
during the implementation of this Contract, subject to compliance with the
required qualifications and the approval of the Procuring Entity.

Liquidated Damages
9.1.

The Contractor shall pay liquidated damages to the Procuring Entity for each
day that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the
cost of the unperformed portion for every day of delay. The total amount of
liquidated damages shall not exceed ten percent (10%) of the amount of the
contract. The Procuring Entity may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the
Contractor. Once the cumulative amount of liquidated damages reaches ten
percent (10%) of the amount of this Contract, the Procuring Entity shall
rescind this Contract, without prejudice to other courses of action and
remedies open to it.

9.2.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer of the Procuring Entity shall correct any overpayment
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of liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the rates
specified in GCC Clause 40.3.

10.

Site Investigation Reports
The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

11.

The Procuring Entity, Licenses and Permits
The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

12.

Contractor’s Risk and Warranty Security
12.1.

The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuring
Entity and shall be held responsible for any damage or destruction of the
Works except those occasioned by force majeure. The Contractor shall be
fully responsible for the safety, protection, security, and convenience of his
personnel, third parties, and the public at large, as well as the Works,
Equipment, installation, and the like to be affected by his construction work.

12.2.

The defects liability period for infrastructure projects shall be one year from
contract completion up to final acceptance by the Procuring Entity. During
this period, the Contractor shall undertake the repair works, at his own
expense, of any damage to the Works on account of the use of materials of
inferior quality within ninety (90) days from the time the Head of the
Procuring Entity has issued an order to undertake repair. In case of failure or
refusal to comply with this mandate, the Procuring Entity shall undertake such
repair works and shall be entitled to full reimbursement of expenses incurred
therein upon demand.

12.3.

Unless otherwise indicated in the SCC, in case the Contractor fails to comply
with the preceding paragraph, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or garnishment
proceedings, and perpetually disqualify it from participating in any public
bidding. All payables of the GOP in his favor shall be offset to recover the
costs.

12.4.

After final acceptance of the Works by the Procuring Entity, the Contractor
shall be held responsible for “Structural Defects”, i.e., major
faults/flaws/deficiencies in one or more key structural elements of the project
which may lead to structural failure of the completed elements or structure, or
“Structural Failures”, i.e., where one or more key structural elements in an
infrastructure facility fails or collapses, thereby rendering the facility or part
thereof incapable of withstanding the design loads, and/or endangering the
safety of the users or the general public:
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(a)

Contractor – Where Structural Defects/Failures arise due to faults
attributable
to
improper
construction,
use
of
inferior
quality/substandard materials, and any violation of the contract plans
and specifications, the contractor shall be held liable;

(b)

Consultants – Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

(c)

Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s),
project manager, construction manager, and supervisor(s) shall be held
liable in cases where the Structural Defects/Failures are due to his/their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications; and
the use of substandard construction materials in the project;

(d)

Third Parties - Third Parties shall be held liable in cases where
Structural Defects/Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables and
electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works.

(e)

Users - In cases where Structural Defects/Failures are due to
abuse/misuse by the end user of the constructed facility and/or non–
compliance by a user with the technical design limits and/or intended
purpose of the same, then the user concerned shall be held liable.

12.5.

The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified in the SCC reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.

12.6.

The Contractor shall be required to put up a warranty security in the form of
cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand,
in accordance with the following schedule:
Form of Warranty
(a) Cash or letter of credit issued by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank
(b) Bank
guarantee
confirmed
by
Universal or Commercial bank:
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Minimum Amount in
Percentage (%) of Total
Contract Price

Five Percent (5%)

Ten Percent (10%)

provided, however, that the letter of
credit shall be confirmed or
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank
(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by
the Insurance Commission

13.

Thirty Percent (30%)

12.7.

The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said
one year period.

12.8.

In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative,
civil, and/or criminal charges against the responsible persons as well as the
forfeiture of the warranty security posted in favor of the Procuring Entity.

Liability of the Contractor
Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

14.

Procuring Entity’s Risk
14.1.

From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:
(a)

(b)

The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:
(i)

any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

(ii)

negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed
by or contracted to him except the Contractor.

The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entity’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.
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15.

Insurance
15.1.

The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:
(a)

Contractor’s All Risk Insurance;

(b)

Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

(c)

Personal injury or death of Contractor’s employees; and

(d)

Comprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.

15.2.

The Contractor shall provide evidence to the Procuring Entity’s
Representative that the insurances required under this Contract have been
effected and shall, within a reasonable time, provide copies of the insurance
policies to the Procuring Entity’s Representative. Such evidence and such
policies shall be provided to the Procuring Entity’s through the Procuring
Entity’s Representative.

15.3.

The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
produce to the Procuring Entity’s Representative the insurance policies in
force including the receipts for payment of the current premiums.
The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.

15.4.

If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance which he may be required to obtain under the
terms of this Contract, the Procuring Entity may obtain and keep in force any
such insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

15.5.

In the event the Contractor fails to observe the above safeguards, the
Procuring Entity may, at the Contractor’s expense, take whatever measure is
deemed necessary for its protection and that of the Contractor’s personnel and
third parties, and/or order the interruption of dangerous Works. In addition,
the Procuring Entity may refuse to make the payments under GCC Clause 40
until the Contractor complies with this Clause.

15.6.

The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with
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a new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:
(a)

16.

The issuer of the insurance policy to be replaced has:
(i)

become bankrupt;

(ii)

been placed under receivership or under a management
committee;

(iii)

been sued for suspension of payment; or

(iv)

been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelled; or

(v)

Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

Termination for Default of Contractor
16.1.

The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:

16.2.

Due to the Contractor’s fault and while the project is on-going, it has incurred
negative slippage of fifteen percent (15%) or more in accordance with
Presidential Decree 1870, regardless of whether or not previous warnings and
notices have been issued for the Contractor to improve his performance;

16.3.

Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired; or

16.4.

The Contractor:
(a)

abandons the contract Works, refuses or fails to comply with a valid
instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;

(b)

does not actually have on the project Site the minimum essential
equipment listed on the Bid necessary to prosecute the Works in
accordance with the approved Program of Work and equipment
deployment schedule as required for the project;

(c)

does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations under this
Contract;

(d)

neglects or refuses to remove materials or to perform a new Work that
has been rejected as defective or unsuitable; or
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(e)
16.5.

17.

sub-lets any part of this Contract without approval by the Procuring
Entity.

All materials on the Site, Plant, Equipment, and Works shall be deemed to be
the property of the Procuring Entity if this Contract is rescinded because of the
Contractor’s default.

Termination for Default of Procuring Entity
The Contractor may terminate this Contract with the Procuring Entity if the works are
completely stopped for a continuous period of at least sixty (60) calendar days
through no fault of its own, due to any of the following reasons:

18.

(a)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract; or

(b)

The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes
18.1.

The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The Head of the Procuring Entity may terminate this
Contract for the convenience of the Procuring Entity if he has determined the
existence of conditions that make Project Implementation economically,
financially or technically impractical and/or unnecessary, such as, but not
limited to, fortuitous event(s) or changes in law and National Government
policies.

18.2.

The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

18.3.

Fundamental breaches of Contract shall include, but shall not be limited to, the
following:
(a)

The Contractor stops work for twenty eight (28) days when no
stoppage of work is shown on the current Program of Work and the
stoppage has not been authorized by the Procuring Entity’s
Representative;

(b)

The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;

(c)

The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will
not prejudice or affect any right of action or remedy which has accrued
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or will accrue thereafter to the Procuring Entity and/or the Contractor.
In the case of the Contractor's insolvency, any Contractor's Equipment
which the Procuring Entity instructs in the notice is to be used until the
completion of the Works;
(d)

A payment certified by the Procuring Entity’s Representative is not
paid by the Procuring Entity to the Contractor within eighty four (84)
days from the date of the Procuring Entity’s Representative’s
certificate;

(e)

The Procuring Entity’s Representative gives Notice that failure to
correct a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Procuring Entity’s Representative;

(f)

The Contractor does not maintain a Security, which is required;

(g)

The Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated damages
can be paid, as defined in the GCC Clause 9; and

(h)

In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to, the
following:
(i)

corrupt, fraudulent, collusive, coercive, and obstructive
practices as defined in ITB Clause 3.1(a), unless otherwise
specified in the SCC;

(ii)

drawing up or using forged documents;

(iii)

using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv)

any other act analogous to the foregoing.

18.4.

The Funding Source or the Procuring Entity, as appropriate, will seek to
impose the maximum civil, administrative and/or criminal penalties available
under the applicable law on individuals and organizations deemed to be
involved with corrupt, fraudulent, or coercive practices.

18.5.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 18.3,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.

18.6.

If this Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.
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19.

Procedures for Termination of Contracts
19.1.

The following provisions shall govern the procedures for the termination of
this Contract:
(a)

Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Procuring Entity shall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with all relevant evidence attached;

(b)

Upon recommendation by the Procuring Entity, the Head of the
Procuring Entity shall terminate this Contract only by a written notice
to the Contractor conveying the termination of this Contract. The
notice shall state:
(i)

that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(ii)

the extent of termination, whether in whole or in part;

(iii)

an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv)

special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the
Verified Report;
(c)

Within a period of seven (7) calendar days from receipt of the Notice
of Termination, the Contractor shall submit to the Head of the
Procuring Entity a verified position paper stating why the contract
should not be terminated. If the Contractor fails to show cause after
the lapse of the seven (7) day period, either by inaction or by default,
the Head of the Procuring Entity shall issue an order terminating the
contract;

(d)

The Procuring Entity may, at anytime before receipt of the Bidder’s
verified position paper described in item (c) above withdraw the Notice
to Terminate if it is determined that certain items or works subject of
the notice had been completed, delivered, or performed before the
Contractor’s receipt of the notice;

(e)

Within a non-extendible period of ten (10) calendar days from receipt
of the verified position paper, the Head of the Procuring Entity shall
decide whether or not to terminate this Contract. It shall serve a
written notice to the Contractor of its decision and, unless otherwise
provided in the said notice, this Contract is deemed terminated from
receipt of the Contractor of the notice of decision. The termination
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shall only be based on the ground(s) stated in the Notice to Terminate;
and
(f)

19.2.

The Head of the Procuring Entity may create a Contract Termination
Review Committee (CTRC) to assist him in the discharge of this
function. All decisions recommended by the CTRC shall be subject to
the approval of the Head of the Procuring Entity.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition
of additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:
(a)

Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specified period in
the Notice to Proceed (“NTP”);

(b)

Failure by the contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the contractor
to comply with any written lawful instruction of the procuring entity or
its representative(s) pursuant to the implementation of the contract.
For the procurement of infrastructure projects or consultancy contracts,
lawful instructions include but are not limited to the following:

(c)

(i)

Employment of competent technical personnel, competent
engineers and/or work supervisors;

(ii)

Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(iii)

Stockpiling in proper places of all materials and removal from
the project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved
plans and specifications and contract provisions;

(iv)

Deployment of committed equipment, facilities, support staff
and manpower; and

(v)

Renewal of the effectivity dates of the performance security
after its expiration during the course of contract
implementation.

Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior
written approval by the procuring entity.
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(d)

(e)

Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet.
In the absence of the CPES rating sheet, the existing performance
monitoring system of the procuring entity shall be applied. Any of the
following acts by the Contractor shall be construed as poor
performance:
(i)

Negative slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contractor; and

(ii)

Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

Willful or deliberate abandonment or non-performance of the project
or contract by the contractor resulting to substantial breach thereof
without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by
the contractor shall also be forfeited.

20.

Force Majeure, Release From Performance
20.1.

For purposes of this Contract the terms “force majeure” and “fortuitous event”
may be used interchangeably. In this regard, a fortuitous event or force
majeure shall be interpreted to mean an event which the Contractor could not
have foreseen, or which though foreseen, was inevitable. It shall not include
ordinary unfavorable weather conditions; and any other cause the effects of
which could have been avoided with the exercise of reasonable diligence by
the Contractor.

20.2.

If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor, the
Procuring Entity’s Representative shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all
works carried out before receiving it and for any Work carried out afterwards
to which a commitment was made.

20.3.

If the event continues for a period of eighty four (84) days, either party may
then give notice of termination, which shall take effect twenty eight (28) days
after the giving of the notice.

20.4.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:
(a)

any sum to which the Contractor is entitled under GCC Clause 28;
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20.5.

21.

22.

(b)

the cost of his suspension and demobilization;

(c)

any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

Resolution of Disputes
21.1.

If any dispute or difference of any kind whatsoever shall arise between the
parties in connection with the implementation of the contract covered by the
Act and this IRR, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

21.2.

If the Contractor believes that a decision taken by the PROCURING
ENTITY’s Representative was either outside the authority given to the
PROCURING ENTITY’s Representative by this Contract or that the decision
was wrongly taken, the decision shall be referred to the Arbiter indicated in
the SCC within fourteen (14) days of the notification of the PROCURING
ENTITY’s Representative’s decision.

21.3.

Any and all disputes arising from the implementation of this Contract covered
by the R.A. 9184 and its IRR shall be submitted to arbitration in the
Philippines according to the provisions of Republic Act No. 876, otherwise
known as the “ Arbitration Law” and Republic Act 9285, otherwise known as
the “Alternative Dispute Resolution Act of 2004”: Provided, however, That,
disputes that are within the competence of the Construction Industry
Arbitration Commission to resolve shall be referred thereto. The process of
arbitration shall be incorporated as a provision in this Contract that will be
executed pursuant to the provisions of the Act and its IRR: Provided, further,
That, by mutual agreement, the parties may agree in writing to resort to other
alternative modes of dispute resolution.

Suspension of Loan, Credit, Grant, or Appropriation
In the event that the Funding Source suspends the Loan, Credit, Grant, or
Appropriation to the Procuring Entity, from which part of the payments to the
Contractor are being made:

23.

(a)

The Procuring Entity is obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice.

(b)

If the Contractor has not received sums due it for work already done within
forty five (45) days from the time the Contractor’s claim for payment has been
certified by the Procuring Entity’s Representative, the Contractor may
immediately issue a suspension of work notice in accordance with GCC
Clause 45.2.

Procuring Entity’s Representative’s Decisions
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24.

25.

26.

23.1.

Except where otherwise specifically stated, the Procuring Entity’s
Representative will decide contractual matters between the Procuring Entity
and the Contractor in the role representing the Procuring Entity.

23.2.

The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring
Entity’s Representative
24.1.

All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s Representative
before its use.

24.2.

The Contractor shall be responsible for design of Temporary Works.

24.3.

The Procuring Entity’s Representative’s approval shall not alter the
Contractor’s responsibility for design of the Temporary Works.

24.4.

The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity’s
Representative
25.1.

When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced
proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date will
be adjusted accordingly and confirmed by both the Procuring Entity and the
Contractor.

25.2.

If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Extension of the Intended Completion Date
26.1.

The Procuring Entity’s Representative shall extend the Intended Completion
Date if a Variation is issued which makes it impossible for the Intended
Completion Date to be achieved by the Contractor without taking steps to
accelerate the remaining work, which would cause the Contractor to incur
additional costs. No payment shall be made for any event which may warrant
the extension of the Intended Completion Date.

26.2.

The Procuring Entity’s Representative shall decide whether and by how much
to extend the Intended Completion Date within twenty one (21) days of the
Contractor asking the Procuring Entity’s Representative for a decision thereto
after fully submitting all supporting information. If the Contractor has failed
to give early warning of a delay or has failed to cooperate in dealing with a
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delay, the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

27.

28.

Right to Vary
27.1.

The Procuring Entity’s Representative with the prior approval of the Procuring
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.

27.2.

Variations shall be valued as follows:
(a)

At a lump sum price agreed between the parties;

(b)

where appropriate, at rates in this Contract;

(c)

in the absence of appropriate rates, the rates in this Contract shall be
used as the basis for valuation; or failing which

(d)

at appropriate new rates, equal to or lower than current industry rates
and to be agreed upon by both parties and approved by the Head of the
Procuring Entity.

Contractor's Right to Claim
If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.

29.

30.

Dayworks
29.1.

Subject to GCC Clause 43 on Variation Order, and if applicable as indicated
in the SCC, the Dayworks rates in the Contractor’s Bid shall be used for small
additional amounts of work only when the Procuring Entity’s Representative
has given written instructions in advance for additional work to be paid for in
that way.

29.2.

All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity’s Representative. Each completed
form shall be verified and signed by the Procuring Entity’s Representative
within two days of the work being done.

29.3.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Early Warning
30.1.

The Contractor shall warn the Procuring Entity’s Representative at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or delay
the execution of the Works. The Procuring Entity’s Representative may
require the Contractor to provide an estimate of the expected effect of the
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future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.
30.2.

31.

32.

The Contractor shall cooperate with the Procuring Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and
in carrying out any resulting instruction of the Procuring Entity’s
Representative.

Program of Work
31.1.

Within the time stated in the SCC, the Contractor shall submit to the
Procuring Entity’s Representative for approval a Program of Work showing
the general methods, arrangements, order, and timing for all the activities in
the Works.

31.2.

An update of the Program of Work shall the show the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

31.3.

The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the PROCURING ENTITY’s Representative may
withhold the amount stated in the SCC from the next payment certificate and
continue to withhold this amount until the next payment after the date on
which the overdue Program of Work has been submitted.

31.4.

The Procuring Entity’s Representative’s approval of the Program of Work
shall not alter the Contractor’s obligations. The Contractor may revise the
Program of Work and submit it to the Procuring Entity’s Representative again
at any time. A revised Program of Work shall show the effect of any approved
Variations.

31.5.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity’s Representative with an updated cash flow forecast. The
cash flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange rates.

31.6.

All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences
32.1.

Either the Procuring Entity’s Representative or the Contractor may require the
other to attend a Management Conference. The Management Conference shall
review the plans for remaining work and deal with matters raised in
accordance with the early warning procedure.

32.2.

The Procuring Entity’s Representative shall record the business of
Management Conferences and provide copies of the record to those attending
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the Conference and to the Procuring Entity . The responsibility of the parties
for actions to be taken shall be decided by the PROCURING ENTITY’s
Representative either at the Management Conference or after the Management
Conference and stated in writing to all who attended the Conference.

33.

34.

35.

Bill of Quantities
33.1.

The Bill of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the Contractor.

33.2.

The Bill of Quantities is used to calculate the Contract Price. The Contractor
is paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

33.3.

If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent
(25%) of the original quantity, provided the aggregate changes for all items do
not exceed ten percent (10%) of the Contract price, the Procuring Entity’s
Representative shall make the necessary adjustments to allow for the changes
subject to applicable laws, rules, and regulations.

33.4.

If requested by the Procuring Entity’s Representative, the Contractor shall
provide the Procuring Entity’s Representative with a detailed cost breakdown
of any rate in the Bill of Quantities.

Instructions, Inspections and Audits
34.1.

The Procuring Entity’s personnel shall at all reasonable times during
construction of the Work be entitled to examine, inspect, measure and test the
materials and workmanship, and to check the progress of the construction.

34.2.

If the Procuring Entity’s Representative instructs the Contractor to carry out a
test not specified in the Specification to check whether any work has a defect
and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no defect, the test shall be a Compensation Event.

34.3.

The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor’s accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

Identifying Defects
The Procuring Entity’s Representative shall check the Contractor’s work and notify
the Contractor of any defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Procuring Entity’s Representative may instruct the
Contractor to search uncover defects and test any work that the Procuring Entity’s
Representative considers below standards and defective.
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36.

Cost of Repairs
Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s
acts or omissions.

37.

38.

39.

Correction of Defects
37.1.

The Procuring Entity’s Representative shall give notice to the Contractor of
any defects before the end of the Defects Liability Period, which is One (1)
year from project completion up to final acceptance by the Procuring Entity’s.

37.2.

Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in the Procuring Entity’s
Representative’s notice.

37.3.

The Contractor shall correct the defects which he notices himself before the
end of the Defects Liability Period.

37.4.

The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction in
the Contract Price. If the Procuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

Uncorrected Defects
38.1.

The Procuring Entity shall give the Contractor at least fourteen (14) days
notice of his intention to use a third party to correct a Defect. If the Contractor
does not correct the Defect himself within the period, the Procuring Entity
may have the Defect corrected by the third party. The cost of the correction
will be deducted from the Contract Price.

38.2.

The use of a third party to correct defects that are uncorrected by the
Contractor will in no way relieve the Contractor of its liabilities and warranties
under the Contract.

Advance Payment
39.1.

The Procuring Entity shall, upon a written request of the contractor which
shall be submitted as a contract document, make an advance payment to the
contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum or, at the most two, installments
according to a schedule specified in the SCC.

39.2.

The advance payment shall be made only upon the submission to and
acceptance by the Procuring Entity of an irrevocable standby letter of credit of
equivalent value from a commercial bank, a bank guarantee or a surety bond
callable upon demand, issued by a surety or insurance company duly licensed
by the Insurance Commission and confirmed by the Procuring Entity.
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40.

41.

39.3.

The advance payment shall be repaid by the Contractor by an amount equal to
the percentage of the total contract price used for the advance payment.

39.4.

The contractor may reduce his standby letter of credit or guarantee instrument
by the amounts refunded by the Monthly Certificates in the advance payment.

39.5.

The Procuring Entity will provide an Advance Payment on the Contract Price
as stipulated in the Conditions of Contract, subject to the maximum amount
stated in SCC Clause 39.1.

Progress Payments
40.1.

The Contractor may submit a request for payment for Work accomplished.
Such request for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely put
in place shall not be included for payment.

40.2.

The Procuring Entity shall deduct the following from the certified gross
amounts to be paid to the contractor as progress payment:
(a)

Cumulative value of the work previously certified and paid for.

(b)

Portion of the advance payment to be recouped for the month.

(c)

Retention money in accordance with the condition of contract.

(d)

Amount to cover third party liabilities.

(e)

Amount to cover uncorrected discovered defects in the works.

40.3.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity’s Representative within twenty eight
(28) days from the date each certificate was issued. No payment of interest for
delayed payments and adjustments shall be made by the Procuring Entity.

40.4.

The first progress payment may be paid by the Procuring Entity to the
Contractor provided that at least twenty percent (20%) of the work has been
accomplished as certified by the Procuring Entity’s Representative.

40.5.

Items of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract.

Payment Certificates
41.1.

The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative
amount certified previously.
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41.2.

The Procuring Entity’s Representative shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

41.3.

The value of Work executed shall:

41.4.

42.

(a)

be determined by the Procuring Entity’s Representative;

(b)

comprise the value of the quantities of the items in the Bill of
Quantities completed; and

(c)

include the valuations of approved variations.

The Procuring Entity’s Representative may exclude any item certified in a
previous certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Retention
42.1.

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in ITB SubClause 42.2.

42.2.

Progress payments are subject to retention of ten percent (10%), referred to as
the “retention money.” Such retention shall be based on the total amount due
to the Contractor prior to any deduction and shall be retained from every
progress payment until fifty percent (50%) of the value of Works, as
determined by the Procuring Entity, are completed. If, after fifty percent
(50%) completion, the Work is satisfactorily done and on schedule, no
additional retention shall be made; otherwise, the ten percent (10%) retention
shall again be imposed using the rate specified therefor.

42.3.

The total “retention money” shall be due for release upon final acceptance of
the Works. The Contractor may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters of
credit from a commercial bank, bank guarantees or surety bonds callable on
demand, of amounts equivalent to the retention money substituted for and
acceptable to the Procuring Entity, provided that the project is on schedule and
is satisfactorily undertaken. Otherwise, the ten (10%) percent retention shall
be made. Said irrevocable standby letters of credit, bank guarantees and/or
surety bonds, to be posted in favor of the Government shall be valid for a
duration to be determined by the concerned implementing office/agency or
Procuring Entity and will answer for the purpose for which the ten (10%)
percent retention is intended, i.e., to cover uncorrected discovered defects and
third party liabilities.

42.4.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.
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43.

Variation Orders
43.1.

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items
that are not included in the original contract or reclassification of work items
that are either due to change of plans, design or alignment to suit actual field
conditions resulting in disparity between the preconstruction plans used for
purposes of bidding and the “as staked plans” or construction drawings
prepared after a joint survey by the Contractor and the Procuring Entity after
award of the contract, provided that the cumulative amount of the Variation
Order does not exceed ten percent (10%) of the original project cost. The
addition/deletion of Works should be within the general scope of the project as
bid and awarded. The scope of works shall not be reduced so as to
accommodate a positive Variation Order. A Variation Order may either be in
the form of a Change Order or Extra Work Order.

43.2.

A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

43.3.

An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the
original contract, such as, where there are subsurface or latent physical
conditions at the site differing materially from those indicated in the contract,
or where there are duly unknown physical conditions at the site of an unusual
nature differing materially from those ordinarily encountered and generally
recognized as inherent in the Work or character provided for in the contract.

43.4.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the Head of the Procuring Entity may authorize a
positive Variation Order go beyond ten percent (10%) but not more than
twenty percent (20%) of the original contract price, subject to the guidelines to
be determined by the GPPB: Provided, however, That appropriate sanctions
shall be imposed on the designer, consultant or official responsible for the
original detailed engineering design which failed to consider the Variation
Order beyond ten percent (10%).

43.5.

In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the circumstances
leading to such condition(s) leading to the extra cost, and within twenty-eight
(28) calendar days deliver a written communication giving full and detailed
particulars of any extra cost in order that it may be investigated at that time.
Failure to provide either of such notices in the time stipulated shall constitute a
waiver by the contractor for any claim. The preparation and submission of
Variation Orders are as follows:
(a)

If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare
the proposed Order accompanied with the notices submitted by the
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Contractor, the plans therefore, his computations as to the quantities of
the additional works involved per item indicating the specific stations
where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed
estimate of the unit cost of such items of work, together with his
justifications for the need of such Change Order or Extra Work Order,
and shall submit the same to the Head of the Procuring Entity for
approval.

44.

(b)

The Head of the Procuring Entity or his duly authorized representative,
upon receipt of the proposed Change Order or Extra Work Order shall
immediately instruct the technical staff of the Procuring Entity’s to
conduct an on-the-spot investigation to verify the need for the Work to
be prosecuted. A report of such verification shall be submitted directly
to the Head of the Procuring Entity or his duly authorized
representative.

(c)

The, Head of the Procuring Entity or his duly authorized
representative, after being satisfied that such Change Order or Extra
Work Order is justified and necessary, shall review the estimated
quantities and prices and forward the proposal with the supporting
documentation to the Head of Procuring Entity for consideration.

(d)

If, after review of the plans, quantities and estimated unit cost of the
items of work involved, the proper office of the procuring entity
empowered to review and evaluate Change Orders or Extra Work
Orders recommends approval thereof, Head of the Procuring Entity or
his duly authorized representative, believing the Change Order or Extra
Work Order to be in order, shall approve the same.

(e)

The timeframe for the processing of Variation Orders from the
preparation up to the approval by the Head of the Procuring Entity
concerned shall not exceed thirty (30) calendar days.

Contract Completion
Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final
turnover of the project. Said punch-list will contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time to
fully complete the project considering the approved remaining contract time. This,
however, shall not preclude the claim of the Procuring Entity for liquidated damages.

45.

Suspension of Work
45.1.

The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous events or for failure on the part of the
Contractor to correct bad conditions which are unsafe for workers or for the
general public, to carry out valid orders given by the Procuring Entity or to
62

perform any provisions of the contract, or due to adjustment of plans to suit
field conditions as found necessary during construction. The Contractor shall
immediately comply with such order to suspend the work wholly or partly.
45.2.

45.3.

46.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written
notice from the Contractor to the district engineer/regional director/consultant
or equivalent official, as the case may be, due to the following:
(a)

There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

(b)

Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

(c)

Peace and order conditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing
by the Philippine National Police (PNP) station which has
responsibility over the affected area and confirmed by the Department
of Interior and Local Government (DILG) Regional Director.

(d)

There is failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

(e)

Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor’s claim has
been certified to by the procuring entity’s authorized representative
that the documents are complete unless there are justifiable reasons
thereof which shall be communicated in writing to the Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effective order of suspending operation and the order to resume work shall be
allowed the Contractor by adjusting the contract time accordingly.

Payment on Termination
46.1.

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Procuring Entity’s Representative shall issue a certificate
for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as indicated in the SCC.
Additional Liquidated Damages shall not apply. If the total amount due to the
Procuring Entity exceeds any payment due to the Contractor, the difference
shall be a debt payable to the Procuring Entity.

46.2.

If the Contract is terminated for the Procuring Entity’s convenience or because
of a fundamental breach of Contract by the Procuring Entity, the Procuring
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Entity’s Representative shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation
of the Contractor’s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

47.

46.3.

The net balance due shall be paid or repaid within twenty eight (28) days from
the notice of termination.

46.4.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

Extension of Contract Time
47.1.

Should the amount of additional work of any kind or other special
circumstances of any kind whatsoever occur such as to fairly entitle the
contractor to an extension of contract time, the Procuring Entity shall
determine the amount of such extension; provided that the Procuring Entity is
not bound to take into account any claim for an extension of time unless the
Contractor has, prior to the expiration of the contract time and within thirty
(30) calendar days after such work has been commenced or after the
circumstances leading to such claim have arisen, delivered to the Procuring
Entity notices in order that it could have investigated them at that time. Failure
to provide such notice shall constitute a waiver by the Contractor of any claim.
Upon receipt of full and detailed particulars, the Procuring Entity shall
examine the facts and extent of the delay and shall extend the contract time
completing the contract work when, in the Procuring Entity’s opinion, the
findings of facts justify an extension.

47.2.

No extension of contract time shall be granted the Contractor due to (a)
ordinary unfavorable weather conditions and (b) inexcusable failure or
negligence of Contractor to provide the required equipment, supplies or
materials.

47.3.

Extension of contract time may be granted only when the affected activities
fall within the critical path of the PERT/CPM network.

47.4.

No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination
of the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

47.5.

Extension of contract time shall be granted for rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, based on
the actual conditions obtained at the site, in excess of the number of
rainy/unworkable days pre-determined by the Procuring Entity in relation to
the original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection, and/or for equivalent period of delay due to major
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calamities such as exceptionally destructive typhoons, floods and earthquakes,
and epidemics, and for causes such as non-delivery on time of materials,
working drawings, or written information to be furnished by the Procuring
Entity, non-acquisition of permit to enter private properties within the right-ofway resulting in complete paralyzation of construction activities, and other
meritorious causes as determined by the Procuring Entity’s Representative and
approved by the Head of the Procuring Entity. Shortage of construction
materials, general labor strikes, and peace and order problems that disrupt
construction operations through no fault of the Contractor may be considered
as additional grounds for extension of contract time provided they are publicly
felt and certified by appropriate government agencies such as DTI, DOLE,
DILG, and DND, among others. The written consent of bondsmen must be
attached to any request of the Contractor for extension of contract time and
submitted to the Procuring Entity for consideration and the validity of the
Performance Security shall be correspondingly extended.

48.

Price Adjustment
Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price adjustment shall be allowed. Nevertheless, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances, regulations,
or other acts of the GOP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain
basis.

49.

Completion
The Contractor shall request the Procuring Entity’s Representative to issue a
certificate of Completion of the Works, and the Procuring Entity’s Representative will
do so upon deciding that the work is completed.

50.

Taking Over
The Procuring Entity shall take over the Site and the Works within seven (7) days
from the date the Procuring Entity’s Representative issues a certificate of Completion.

51.

Operating and Maintenance Manuals
51.1.

If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

51.2.

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s
Representative’s approval, the Procuring Entity’s Representative shall
withhold the amount stated in the SCC from payments due to the Contractor.

65

Bid Form

Date: _______________________
IAEB1 No: __________________

To: [name and address of PROCURING ENTITY]
Address: [insert address]

We, the undersigned, declare that:
(a) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract [insert name of contract];
(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;
The total price of our Bid, excluding any discounts offered in item (d) below is: [insert
information];
The discounts offered and the methodology for their application are: [insert
information];
(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the
Bid submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period;
(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of the
Contract;
(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information];
(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;
(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;
(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

1 If ADB, JICA and WB funded projects, use IFB.
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(i) We understand that you are not bound to accept the Lowest Evaluated Bid or any other
Bid that you may receive.

Name:
In the capacity of:
Signed:
Duly authorized to sign the Bid for and on behalf of:
Date: ___________
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Form of Contract Agreement

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year]
between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and
[name and address of Contractor] (hereinafter called the “Contractor”).
WHEREAS, the Entity is desirous that the Contractor execute [name and
identification number of contract] (hereinafter called “the Works”) and the Entity has
accepted the Bid for [insert the amount in specified currency in numbers and words] by the
Contractor for the execution and completion of such Works and the remedying of any defects
therein.
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:
1.

In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2.

The following documents shall be attached, deemed to form, and be read and
construed as part of this Agreement, to wit:
(a)

General and Special Conditions of Contract;

(b)

Drawings/Plans;

(c)

Specifications;

(d)

Invitation to Apply for Eligibility and to Bid;

(e)

Instructions to Bidders;

(f)

Bid Data Sheet;

(g)

Addenda and/or Supplemental/Bid Bulletins, if any;

(h)

Bid form, including all the documents/statements contained in the
Bidder’s bidding envelopes, as annexes;

(i)

Eligibility requirements, documents and/or statements;

(j)

Performance Security;

(k)

Credit line issued by a licensed bank, if any;

(l)

Notice of Award of Contract and the Bidder’s conforme thereto;

(m)

Other contract documents that may be required by existing laws and/or
the Entity.

3.

In consideration of the payments to be made by the Entity to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Entity to
execute and complete the Works and remedy any defects therein in conformity
with the provisions of this Contract in all respects.

4.

The Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects wherein,
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the Contract Price or such other sum as may become payable under the
provisions of this Contract at the times and in the manner prescribed by this
Contract.
IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.
Signed, sealed, delivered by

the

(for the Entity)

Signed, sealed, delivered by
Contractor).

the

(for

the

Binding Signature of PROCURING ENTITY
________________________________________________
Binding Signature of Contractor
_____________________________________________

[Addendum showing the corrections, if any, made during the Bid evaluation should be
attached with this agreement]
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Omnibus Sworn Statement

EMBASSY OF THE PHILIPPINES )
WELLINGTON, NEW ZEALAND ) S.S.
AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address
of Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:
1. Select one, delete the other:
If a sole proprietorship: I am the sole proprietor of [Name of Bidder] with office
address at [address of Bidder];
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder];
2. Select one, delete the other:
If a sole proprietorship: As the owner and sole proprietor of [Name of Bidder], I have
full power and authority to do, execute and perform any and all acts necessary to
represent it in the bidding for [Name of the Project] of the [Name of the Procuring
Entity];
If a partnership, corporation, cooperative, or joint venture: I am granted full power
and authority to do, execute and perform any and all acts necessary and/or to
represent the [Name of Bidder] in the bidding as shown in the attached [state title of
attached document showing proof of authorization (e.g., duly notarized Secretary’s
Certificate issued by the corporation or the members of the joint venture)];
3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of
the Philippines or any of its agencies, offices, corporations, or Local Government
Units, foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy
Board;
4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;
5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly
authorized representative(s) to verify all the documents submitted;

6. Select one, delete the rest:
If a sole proprietorship: I am not related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil
degree;
If a partnership or cooperative: None of the officers and members of [Name of
Bidder] is related to the Head of the Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;
If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil
degree;
7. [Name of Bidder] complies with existing labor laws and standards; and
8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefully examine all of the Bidding Documents;
b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the Contract;
c) Made an estimate of the facilities available and needed for the contract to be bid,
if any; and
d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at
____________, Philippines.

_____________________________________
Bidder’s Representative/Authorized Signatory
[JURAT]
* This form will not apply for WB funded projects.

